
Road Maintenance Appraisal -- Sale Info Version: 20-Jun-01 Updated 6/5/03

Prepared By: mcarr District 7 Last Edited

Sale Name: Helwick Date: 2/3/2016

Seasons

Anticipated Haul Period: 7/1/2017 through 10/15/2020 4

Length of Haul Period:

Sale Date: 8/18/2016     to midpoint of haul period = 30.18

Years To Mid-point of timber sale: 2.52

Factor:  Increased Rate to midpoint of haul period 1.124

SALE CONTRACT VOLUME DATA

Data CCF TONS

TRUE

Green and Recently Dead * 11864 11864.00 35986.00

0 0.00 0.00

0 0.00 0.00

0 0.00 0.00

0 0.00 0.00

Other 9786 9786.00 22511.00

============ ============

TOTAL SALE CONTRACT VOLUME 21650.00 58497.00

(Sawtimber and Non sawtimber)

SALE APPRAISAL VOLUME in CCF 11864.00

(Sawtimber)

*Note:  Value for CCF/TONS not entered on input screen is based on KNF standard conversion.

             Enter actual sale value in appropriate cell on this screen.



ROAD MAINTENANCE APPRAISAL SUMMARY Sale: Helwick

DEFERRED MAINTENANCE - (Roadside Brushing)

C(T)5.32#

T-507

Rd # Termini
Seasons of 

Use
$/CCF/Mile Job Code

Cost $/CCF/MI  

x IRF
Miles

Total Cost 

$/CCF
Rate/Ton

2265 Units 16-22 2 $0.04 FSRM01 0.047 6.40 $0.09 $0.0333
2720 Units 13, 14 0.5 $0.04 FSRM01 0.047 0.64 $0.01 $0.0037

301B Unit 12 0.5 $0.04 FSRM01 0.047 1.60 $0.01 $0.0037

301A Units 10, 10A 0.5 $0.04 FSRM01 0.047 1.17 $0.01 $0.0037

301 All Units 4 $0.04 FSRM01 0.047 5.28 $0.16 $0.0592

2262 Units 1,2,3,4,5,6,7,8,9 1 $0.04 FSRM01 0.047 5.03 $0.01 $0.0037

2262A Unit 1, 3 1 $0.04 FSRM01 0.047 0.80 $0.01 $0.0037

152 All units - 4.3 mm to 5.48mm 4 $0.04 FSRM01 0.047 1.18 $0.06 $0.0222

152 End of Pavement to FS Boundry 4 $0.04 FSRM01 0.047 2.32 $0.11 $0.0407
*

Total Roadside Brushing Cost $0.47 $0.1739
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ROAD MAINTENANCE APPRAISAL SUMMARY Sale: Helwick

DEFERRED MAINTENANCE

MAJOR DRAINAGE STRUCTURES  C(T)5.32#

T-618

Road No. Termini
Seasons of 

Use
Length Dist # Job Code

# of Concrete 

Bridges

# of Timber 

Bridges

# of Major 

Culverts

$/CCF All 

Structures
Rate/Ton

301 All Units 4 5.28 7 FSRM01 1 0 0 0.02 $0.01

Total Major Drainage Structures Cost $0.02 $0.01
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ROAD MAINTENANCE APPRAISAL SUMMARY Sale: Helwick

DEFERRED MAINTENANCE - (Surface Replacement)

C(T)5.32#

Road No. Termini
Seasons of 

Use
Surface Collect For Job Code

Cost $/CCF/MI 

(+IRF)
Miles Trib Vol

Road Cost 

($/CCF)

Total Cost 

$/CCF
Total Cost $ Rate/Ton

301 All Units 4 AGG Crush Only FSSR06 $0.082 5.28 13741.9 $0.43 $0.27 $5,909.02 $0.10

152 All units - 4.3 mm to 5.48mm 4 AGG Crush Only FSSR06 $0.082 1.18 21650 $0.10 $0.10 $2,165.00 $0.04

Total Surface Replacement Cost $0.37 $0.1400
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Maintenance Specifications  (C(T)5.31#) Sale: Helwick

MAINTENANCE SPECIFICATION NO.

T-Specs

Road 

Number
Termini Miles T 101 T 103 T 108 T 113 T 301 T 310 T 506 T 507 T 508 T 618 T 619 T 710

2265 Units 16-22 6.4 P P P P P D P F F

2720 Units 13, 14 0.64 P P P P D P F F

301B Unit 12 1.6 P P P P D P F F

301A Units 10, 10A 1.17 P P P P D P F F

301 All Units 5.28 P P P P P D P D F F

2262 Units 1,2,3,4,5,6,7,8,9 5.03 P P P P P D P F F

2262A Unit 1, 3 0.8 P P P P D P F F

152 All units - 4.3 mm to 5.48mm 1.18 P P P P P D P F F

152 End of Pavement to FS Boundry 2.32 P P P P P D P F F
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ROAD MAINTENANCE APPRAISAL Sale: Helwick

DUST ABATEMENT

Road No. Termini
Initial 

$/Ftwid/Mi

Sub 

$/ftwid/mi
Treatment 

Method

Initial Sub1 Sub2 Sub3 Sub4 Total Cost Treatment 

Method

Initial Sub1 Sub2 Sub3 Sub4 Total Cost

2265 Units 16-22  $     191.00  $       95.00 MAG CHL 10992 4100.4 0 0 0 $15,092.17 -

301 All Units  $     191.00  $       95.00 - MAG CHL 9068.25 3382.8 0 0 0 $12,451.04

2262 Units 1,2,3,4,5,6,7,8,9  $     191.00  $       95.00 MAG CHL 8638.9 0 0 0 0 $8,638.88 -

152 All units - 4.3 mm to 5.48mm  $     191.00  $       95.00 - MAG CHL 2026.62 756 0 0 0 $2,782.62

152 End of Pavement to FS Boundry  $     191.00  $       95.00 - MAG CHL 3984.54 1486.4 0 0 0 $5,470.92

SubTotals $23,731.05 $20,704.58

$1.10 /CCF $0.96 /CCF

$0.41 /TON $0.35 /TON

Grand Total / Total Sale Volume GRAND TOTAL $44,435.63

Total Sale Dust Abatement Cost: $44,435.63 divided by 21,650.00 = $2.05 /CCF

C(T)5.31 C(T)5.314
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ROAD MAINTENANCE APPRAISAL SUMMARY Sale: Helwick

RECURRENT MAINTENANCE

Road 

Number Termini

Surface 

Type

Trib 

Volume Miles $/Mile Total

C(T)5.31# 

Performance 

$/CCF

C(T)5.31# 

Performance 

$/Ton

C(T)5.32# 

Deposit 

$/CCF

C(T)5.32# 

Deposit 

$/Ton

C(T)5.312# 

Reconditioning 

Cost Total

C(T)5.312#    

Reconditioning 

Cost $/Ton

2265 Units 16-22 NAT 6685 6.40 $1,145.65 $7,332.13 $0.34 $0.13

2720 Units 13, 14 NAT 1030 0.64 $286.41 $183.30 $0.01 $0.00

301B Unit 12 NAT 1911 1.60 $286.41 $458.26 $0.02 $0.01

301A Units 10, 10A NAT 1189 1.17 $286.41 $335.10 $0.02 $0.01

301 All Units AGG 13741.9 5.28 $4,018.94 $21,219.98 $0.98 $0.36

2262 Units 1,2,3,4,5,6,7,8,9 NAT 5211.1 5.03 $572.82 $2,881.30 $0.13 $0.05

2262A Unit 1, 3 NAT 3604 0.80 $572.82 $458.26 $0.02 $0.01

152 All units - 4.3 mm to 5.48mm AGG 21650 1.18 $4,018.94 $4,742.34 $0.22 $0.08

152 End of Pavement to FS Boundry AGG 21650 2.32 $4,018.94 $9,323.93 $0.43 $0.16

Subtotals 2.17$               0.81$                 $0.00 $0.00 -$                    $0.0000

Totals 2.17$               $/CCF

0.81$               $/TON

      Maintenance Cost      Total Cost By Funding Source
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ROAD MAINTENANCE APPRAISAL SUMMARY Date: 2/3/2016

Sale: Helwick

CONTRACT RATES

Total Performance Maint. (Part A) $/CCF Rate / Ton

C(T)5.31# Recurrent $2.17 $0.81

C(T)5.312# Reconditioning $0.00 $0.00

TOTAL PERFORMANCE $2.17 $0.81

Total Deposits for Recurrent 

and Deferred Maintenance (Part B)

C(T)5.32# Recurrent Collection $0.00 $0.00

C(T)5.32# Surface Replacement $0.37 $0.14

C(T)5.32# Roadside Brushing $0.47 $0.17

C(T)5.32# Major Drainage Structures $0.02 $0.01

C(T)5.32# Lake Koocanusa Bridge $0.00 $0.00

Total Recurrent Deposits $0.00 $0.00

Total Deferred Deposits $0.86 $0.32

TOTAL REQUIRED DEPOSITS      

(Contract Rate) $0.86 $0.32

Total Dust Abatement (Part C)  $2.05 $0.76

Total Maintenance Cost $5.08 $1.89

APPRAISAL RATES   (2400-17)

$/CCF

TOTAL REQUIRED DEPOSITS:  (APPRAISAL) $1.57

TOTAL ROAD MAINTENANCE:   (APPRAISAL) $9.27
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Deferred Maintenance Cost Totals By Account

Sale: Helwick

Item District Job Code

Cost Total/CCF 

Deferred

Cost Total/Tons 

Deferred

Surface Replacement - D7 BST/SR D7 FSSR06 $0.37 $0.14

Road Maintenance - D7 Road Mtce D7 FSRM01 $0.49 $0.18
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Recurrent Maintenance Cost Totals By Account Sale: Helwick

Item District Job Code

Cost Total/CCF 

Recurrent

Cost Total/Ton 

Recurrent

FY16_Helwick_appraisal_FinalFinal.xlsm 6/9/2016 - 3:06 PM 10  



Application Rate Table Sale: Helwick

Application 

Type

Road 

Number Termini Beg MP End MP Product Application Rate Width

Specifications 

References or 

Attached
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Road Maintenance Deposit Schedule Sale: Helwick

C(T)5.32#

Asphalt Gravel Native Brushing Bridges Asphalt Gravel Native Brushing Bridges

Road 

Number Termini Miles

T-108          

T-113          

T-301          

T-310          

T-506          

T-508          

T-710

T-101          

T-108          

T-301          

T-310          

T-506          

T-508          

T-710

T-101          

T-108          

T-310          

T-506          

T-508          

T-710 T-507 T-618

T-108          

T-113          

T-301          

T-310          

T-506          

T-508          

T-710

T-101          

T-108          

T-301          

T-310          

T-506          

T-508          

T-710

T-101          

T-108          

T-310          

T-506          

T-508          

T-710 T-507 T-618

2265 Units 16-22 6.40 $0.09 $0.03

2720 Units 13, 14 0.64 $0.01 $0.00

301B Unit 12 1.60 $0.01 $0.00

301A Units 10, 10A 1.17 $0.01 $0.00

301 All Units 5.28 $0.16 $0.02 $0.06 $0.01

2262 Units 1,2,3,4,5,6,7,8,9 5.03 $0.01 $0.00

2262A Unit 1, 3 0.80 $0.01 $0.00

152 All units - 4.3 mm to 5.48mm 1.18 $0.06 $0.02

152 End of Pavement to FS Boundry 2.32 $0.11 $0.04

Subtotals $0.00 $0.00 $0.00 $0.47 $0.02 $0.00 $0.00 $0.00 $0.17 $0.01

Total Rate/CCF $0.49

Total Rate/Ton $0.18

R A T E     /     C C F R A T E     /     TON
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A.  Gravel, Aggregate and Native Material Surfaced Roads Sale: Helwick

Deposit Schedule

Road 

Number Road Name Termini

Surface 

Type Actual Miles Rate/CCF Rate/Ton

301 Little Beaver All Units AGG 5.28 0.27 0.10

152 Big Beaver Creek All units - 4.3 mm to 5.48mm AGG 1.18 0.10 0.04

Total 0.37 0.14
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B.  Bituminous and Asphalt Surfaced Roads Sale: Helwick

Deposit Schedule

Road 

Number Road Name Termini

Surface 

Type Actual Miles Rate/CCF Rate/Ton

Total $0.00 $0.00
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Koocanusa Bridge Calculation Sale: Helwick

Road 

Number
Road Name Length Maint Level

Surface 

Type
$/CCF

Increased 

Rate Factor

SORO 

Overhead 

Factor

Total $/CCF Rate/Ton

Koocanusa Bridge Cost $0.00 $0.00
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Reconditioning of Existing Roads Sale: Helwick

Road 

Number Termini

Recon 

Length Beg MP End MP Disposal Option
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